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JUL 12 2008
REPLY TO THE ATTENTION OF:

MCC-10J

Mr. James Burton

Roy F. Weston, Inc.

Suite 500

750 East Bunker Court
Vernon Hills, IL 60061-1450

Subject: Contract Number: 68-W7-0026
Work Assignment Number: WA 127-ROBE-051C
Revision Number: 01

Dear Mr. Burton:

Enclosed you will find two copies of a work assignment form for the above referenced work
assignment. Please sign block 6 of the copy marked "Original" and return it to my attention..

If you have any questions or need more information regarding this matter, please contact me at (312)
886-5868.

Sincerely,

Aoido: . tocncomsilecrrcn

Anita P. Parasuram Raman
Contract Specialist

Enclosures



. EPA WORK ASSIGNMENT FORM (WAF) FOR RAC

1. WORK ASSIGNMENT (WA) INFORMATION

Project Name: North Bronson, Bronson, MI

Activity: Remedial Design Oversight

Date: June 13, 2001

———

EPA Contract No.

Contractor: Roy F. Weston, Inc.

WA No.:_127-ROBE-051C

68-W7-0026

RevisionNo.: 001

Contractor Control No.

Modification No.:

(Contracting Officer Use Only)

2. DESCRIPTION OF ACTION

—_New WA WA Amendment
(need WP for the WA) (need revised WP and/or
. Attach SOW cost estimate)

including schedule
. Designate WAM

_ Change in LOE or scope
by task

. Add additional tasks or
funds for increased
activity

___ Partial WP Approval
___ WP Disapproval
_X_ Final WP Approval

__ Amendment to Final
WP Approval
. Approve change in LOE,
scope, or budget
. Approve additional tasks

___Technical Direction ___Incremental Funding

Memorandum . Fund approved WP
. Details on scope, budget, or
schedule ___ WA Closeout Notification

. Minor shift within SOW
(no change in $/LOE)
. Change WAM

. Notify contractor to initiate
WA closeout task

. Revise EL after final invoice

___Other

_X  Set or revisc expenditure

limit (EL)

3. BUDGET INFORMATION

___Completion WA _X Term WA Approved Work Plan Budget Expenditure Limits Not to Be Exceeded
Total Funding Received ($) LOE ®* i.OE ®)*
Term WAs Only Term WASs only
Previous Total 0
This Action 0 0 0 100 10,000
New Total 0
: 1,282 110,902 1,182 __45.460_
Funding Category: Site Characterization Bulk
Activity Code: _BE S/SID: _051C 1,282 110,902 1,282 55,460
* Includes fees * Includes fees
4. WA COMPLETION DATE Current:__ June 30, 2002 Revised:

5. EPA COMMENTS:

This action approves the April 11,2001 work plan in its entirety.

6. APPROVALS

Contractor Signatures:

Site Manager/Firm

Program Manager/Firm

3

Signatures:

&WW\J itr : 7/5/01

Work AssignmeptWanager, Rosita Clarke-Moreno

Date

Date
one Number (312) 886-7251
C;t\\, X3 N~ /s, Jor
Date Projc?t Officer, Pat Voﬂman Date

/¢

.

7/ U Za/ \/

v Approved As __ Approved With __ Not
Submitted Changes Approved Signature of Contracting Officer, David Alberts Date
'WAM Copy PO Copy COCopy __



EPA WORK ASSIGNMENT FORM (WAF) FOR RAC

1. WORK ASSIGNMENT (WA) INFORMATION

Project Name: North Bronson, Bronson, MI

Activity: Remedial Design Qversight

Date: June 13, 2001

B e

EPA Contract No.

Contractor: Roy F. Weston, Inc.

68-W7-0026

WA No.:_127-ROBE-0S1C

Contractor Control No.

Modification No.:

(Contracting Officer Use Only)

Revision No.: 001

2. DESCRIPTION OF ACTION

__New WA

(need WP for the WA)

. Attach SOW
including schedule

. Designate WAM

___ WA Amendment

(need revised WP and/or

cost estimate)

_ Change in LOE or scope
by task

. Add additional tasks or
funds for increased
activity

___ Partial WP Approval

___ WP Disapproval

_X_Final WP Approval

___ Amendment to Final
WP Approval

. Approve change in LOE,
scope, or budget

___Technical Direction
Memorandum
. Details on scope, budget, or
schedule
. Minor shift within SOW
(no change in $/LOE)
. Change WAM

X __Set or revise expenditure
limit (EL)

__Incremental Funding
. Fund approved WP

___ WA Closeout Notification

. Notify contractor to initiate
WA closeout task

. Revise EL after final invoice

___Other

. Approve additional tasks

3. BUDGET INFORMATION

__ Completion WA _X Term WA

Total Funding Received ($)

Previous Total
This Action
New Total

Funding Category: Site Characterization Bulk

0
0
0

Activity Code: _BE

S/SID: _051C

Approved Work Plan Budget

LOE %)
Term WAs Only
-0 -0
1,282 110,902
1,282 110,902

* Includes fees

Expenditure Limits Not to Be Exceeded

LOE $*
Term WAs only
__100 10000
1,182 45,460
1,282 55,460

* Includes fees

4. WA COMPLETION DATE

Current:

June 30, 2002

Revised:

S. EPA COMMENTS:

This action approves the April 11, 2001 work plan in its entirety.

6. APPROVALS

Contractor Signatures:

Site Manager/Firm

Program Manager/Firm

EPA Signatures:

Y 0ad Upono

Gllo

, T

Work Assignment Manager, Rosita Clarke-Moreno Date
Date
Phone Number (312) 886-7251
Date Project Officer, Pat Vogtman Date

__ Approved As __ Approved With  __ Not
Submitted Changes Approved Signature of Contracting Officer, David Alberts Date
WAM Copy PO Copy COCopy __
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DATE:

SUBJECT:

FROM:

TO:

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
' REGION 5
77 WEST JACKSON BOULEVARD
CHICAGO, IL 80604-3590

REPLY TO THE ATTENTION OF:
MCC-10J

Designation of Contracting Officer's Technical Representative
(COTR) .

David A. Albertg:%bouijirg£si>

Contracting Officer

Rosita Clarke-Moreno
Work Assignment Manager

1. As Work Assignment Manager for Contract number 68-W7-0026, Work Assignment
number 127-ROBE-051C with Roy F. Weston, you are hereby appointed as Contracting
Officer's Technical Representative (COTR).

2. As a COTR you are responsible for performance of the following functions:

a.

Familiarizing yourself with all terms and conditions of the work
assignment.

Seeking clarification from the Contracting Officer on any contract
provision which is not understood or subject to more than one
interpretation.

Monitoring performance to insure that the requirements of the work
assignment are being satisfactorily executed by the Contractor
within the schedule of the work assignment.

Bringing to the attention of the Contracting Officer and the
Contractor all performance which is not in compliance with work
assignment requirements.

Maintaining written records of Contractor performance and keeping
the Contracting Officer informed, in a timely manner, both orally
and in writing, of the quality of Contractor performance.

Recommending to the Contracting Officer changes to the work
assignment which will improve the quality of the work assignment or
the manner in which it is performed.

Ensuring that Government personnel do not attempt to supervise,
correct, or otherwise interfere with the activities of Contractor

employees.

Ensuring that the Contractor performs no work outside the scope of



the work assignment.

i. Monitoring the Contractor's use of Government Furnished Property to
ensure it is used to the maximum extent possible under the contract
and that it is used as authorized.

. Reviewing and approving progress reports, determining that the
payment requested is commensurate with the items/ services delivered
and reviewing and approving vouchers/ invoices.

3. 1In the discharge of the functions listed above, do not take any action which
could:

a. change any terms or conditions of the work assignment and/or
contract;

b. result in any change in price;

c. involve supervision of Contractor employees;

d. result in the Contractor performing any work outside the scope of

the work assignment and/or contract;
e. change the performance period of the work assignment.

The Contracting Officer has the overall responsibility for the administration of

this contract. He/She alone is authorized to take actions on behalf of the
Government which includes but 1s not limited to: interpreting, amending,
modifying or deviating from the contract terms, conditions, reguirements,
specifications or details; approving work plans; issuing final decisions

regarding Contractor claims or issues under dispute; entering into negotiations
and terminating the contract for convenience of the Government or for default.

4. This appointment will remain in effect through the 1life of the work
assignment, or until the expiration of the contract, your release from COTR
responsibilities for this work assignment by your supervisor, your reassignment
to another organization or agency, or until it is otherwise rescinded in
accordance with agency procedures. Your authority as COTR cannot be further re-
delegated. Supervisors are not entitled to, and may not exercise COTR authority
in your place.

cc: Mr.Jim Burton, Project Manager
Pat Vogtman, EPA Project Officer, SM-5J



